STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER JAMES H. TROGDON, 111
GOVERNOR SECRETARY

August 14, 2019

Addendum No.1

Contract No.: C204509
WBS #: 17BP.12.R.95
Counties: Alexander

Project Description:  One (1) Express Design-Build Bridge Replacement in Division 12

RE: Addendum No. 1 to Final RFP

August 20, 2019 Letting

To Whom It May Concern:

Reference is made to the Final Request for Proposals dated August 8, 2019. We have
since incorporated changes, and Addendum No. 1 to the Final RFP has been posted to the

web address as follows:

https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-
Details.aspx?let_id=Emergency EDB Division 12 Alexander 120

Please note that all revisions have been highlighted in gray and are as follows:

The Table of Contents has been revised. Please void the Table of Contents and replace it
with the revised Table of Contents.

Page Nos. 1, 5 and 7 of the Project Special Provisions has been revised. Please void Page
Nos. 1, 5 and 7 and replace it with the revised Page Nos. 1, 5 and 7.

Page No. 40 of the Roadway Scope of Work has been revised. Please void Page No. 40
and replace it with the revised Page No. 40.

Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4119 1020 BIRCH RIDGE DRIVE
CONTRACT STANDARDS Customer Service: 1-877-368-4968 RALEIGH, NC 27610
AND DEVELOPMENT

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: www.ncdot.gov


http://www.ncdot.gov/
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Emergency%20EDB%20Division%2012%20Alexander%20120
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Emergency%20EDB%20Division%2012%20Alexander%20120
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If you have any questions or need additional information, I can be reached by telephone
at (919) 707-6930.

Sincerely,

DocuSigned by:

Kowald €. Dawenport) .

F81B6038A47A442...

R. E. Davenport, Jr., PE
State Contract Officer

RED:jse
Cc:  Mr. Mark Stafford, PE Ms. Virginia Mabry
Mr. Christopher Werner, PE File

Ms. Teresa Bruton, PE
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*** PROJECT SPECIAL PROVISIONS **%*

CONTRACT TIME AND LIQUIDATED DAMAGES
07/12/07 DBI1 G04A

The date of availability for this contract is September 16, 2019, except that the Design-Build
Team shall not begin ground disturbing activities, including utility relocations (this does not
include permitted investigative borings covered under a Nationwide Permit No. 6) until a
meeting is held between the NCDOT, the regulatory agencies and the Design-Build Team.

The Design-Build Team shall not begin ground disturbing activities in jurisdictional areas until
the applicable permits have been acquired as stipulated in the Environmental Permits Scope of
Work contained elsewhere in this Request for Proposals (RFP).

The completion date for this contract is March 14, 2021.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and/or intermediate contract times. Should an
observation period extend beyond the final completion date, the acceptable completion of the
observation period shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES
(7-1-95) (Rev. 2-21-12) 108 SPI GI3 A

Except for that work required under the Project Special Provisions entitled Planting,
Reforestation and/or Permanent Vegetation Establishment, included elsewhere in this proposal,
the Contractor will be required to complete all work included in this contract and shall place and
maintain traffic on same.

The date of availability for this intermediate contract time is September 16, 2019.
The completion date for this intermediate contract time is September 15, 2020.

The liquidated damages for this intermediate contract time are Six Hundred Dollars ($ 600.00)
per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible
for and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.
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provisions of Article 104-7 of the Standard Specifications will apply to the work items covered
by the Design and Construction of Bridges line item to the extent needed beyond the 1'-6" grade
change already accommodated in the lump sum price bid for Design and Construction of
Bridges.

DESIGN AND CONSTRUCTION ITEMIZATION
(3-21-15) EDB

Reference is made to the Measurement and Payment Project Special Provision and the pay item
for Design and Construction of Bridges contained therein. Within 30 days after award of the
contract, the Design-Build Team shall submit to the Engineer, an itemization of the anticipated
costs associated with the work items contained in the amount bid for Design and Construction of
Bridge. The itemization shall, at a minimum, break out the costs for design, other
preconstruction services, the summation of all typical roadway pay items and a breakdown of all
typical bridge pay items.

MOBILIZATION
(8-28-17) DBI GI5A

Revise the 2018 Standard Specifications for Roads and Structures as follows:
Page 8-1, Subarticle 800-2, MEASUREMENT AND PAYMENT

Delete this subarticle in its entirety and replace with the following:

800-2 MEASUREMENT AND PAYMENT

Five percent of the “Total Amount of Bid for Entire Project” shall be considered the lump sum
amount for Mobilization. Partial payments for Mobilization will be made beginning with the
first partial pay estimate paid on the contract. Payment will be made at the rate of 40 percent of
the lump sum amount calculated for Mobilization. The remaining 60 percent will be paid with
the second partial pay.

SUBMITTAL OF QUANTITIES. FUEL BASE INDEX PRICE AND OPT-OUT OPTION
(1/23/14) EDB EDBI G43

(A)  Submittal of Quantities

Submit quantities on the Fuel Usage Factor Chart and Estimate of Quantities sheet that
is located in the electronic bidding file.

The Design-Build Team shall prepare an Estimate of Quantities that they anticipate
incorporating into the completed project and upon which the Price Proposal was based.
The quantity breakdown shall include all items of work that appear in the Fuel Usage
Factor Chart and Estimate of Quantities sheet. Only those items of work which are
specifically noted in the Fuel Usage Factor Chart will be subject to fuel price
adjustments. Fuel price adjustments will not apply to changes in these quantities resulting
from a supplemental agreement.



Addendum No. 1 August 14, 2019
C204509 (17BP.12.R.95) Project Special Provisions Alexander County

After evaluation, the Contract Officer will respond to the question in writing to the Design-
Build Team only. Other teams will not be notified of the question or answer.

VALUE ANALYSIS
(9-1-11) EDBI G57

Value Engineering Proposals, as specified in Article 104-12 of the 2018 Standard Specifications
for Roads and Structures, and as modified in the Standard Special Provision entitled “Value
Engineering Proposals” will be accepted. Only proposals, which alter the requirements of the
RFP issued by the Department, will be considered as Value Engineering Proposals.

To minimize re-design efforts and costs, the Design-Build Team is encouraged to submit
Preliminary Value Engineering Proposals that provide an estimate of cost or time savings, span
layout, span lengths, foundation types, or other such general information and how they differ
from that specified in this RFP. Therefore, full design packages for the proposed structure and
that for the structure specified in this RFP are not required, but enough detail should be provided
to clearly show the cost of both options (excluding design cost).

The $10,000 threshold for consideration of a Value Engineering Proposal, as specified in Article
104-12 applies.

Value Engineering Proposals will not be required or allowed for the sole purposes of reducing
the depth of foundations or to shorten the bridge length unless a change to the foundation type
(drilled piers versus piles) or a change to the superstructure type is proposed and accepted.
Instead, such reduction in foundation depth or bridge length will result in an adjustment in partial
payments to the Design-Build Team in accordance with the Project Special Provision entitled
“Measurement and Payment.” However, as an incentive to the Design-Build Team to provide an
economical structural design, the Design-Build Team will be paid a lump sum of 15% of the
total partial payment adjustment attributable to the reduced pay item quantities for Foundation
Depth and/or Bridge Length, as applicable. Said lump sum payment will be made upon approval
of all design submittals, and receipt of all permits and FEMA compliance for a given bridge site.
The 15% incentive will not apply to a bridge if the total partial payment adjustments noted above
for that bridge are less than $5,000.00.

SCHEDULE OF ESTIMATED COMPLETION PROGRESS
(9-1-11) (Rev. 8/31/17) DBI G58

The Design-Build Team's attention is directed to the Availability of Funds - Termination of
Contracts Standard Special Provision found elsewhere in this RFP. The Department of
Transportation's schedule of estimated completion progress for this project, as required by that
Standard Special Provision, is as follows:

Fiscal Year Progress (% of Dollar Value)
2020 (07/01/19 — 06/30/20) 50% of Total Amount Bid
2021 (07/01/20 — 06/30/21) 50% of Total Amount Bid
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ROADWAY SCOPE OF WORK

Project Details

e The Design-Build Project consists of replacing one bridge located on SR 1121 (Herman
Road) over Spring Creek in Alexander County.

e The Design-Build Team shall be responsible for designing and constructing the bridge
approaches to tie the new structure into the existing pavement in accordance with the
NCDOT Sub Regional Tier Design Guidelines for Bridge Projects dated February 2008,
current NCDOT design standards and NCDOT policies. The Design-Build Team shall
make every effort to stay within the existing right of way to reduce or eliminate the need for
additional right of way or easements.

o Bridge 010120 is on a subregional route with a functional classification of Local.

e The Design-Build Team shall use Design Speed ADT, Travel Lane Width, and the Paved
Shoulder Width as shown in the table below (unless otherwise noted herein) for the full
length of the construction limits. The Design Build Team shall use the Out to Out Bridge
Width as specified in the Structures Scope of Work. The lanes shall be striped to match
existing travel lane widths.

. Design Speed Travel Lane | Paved
County Bridge Route (mph) ADT Width (ft) | Shoulder
No. (ft)
Alexander 010120 SR 1121 50 610 10 0

e At a minimum, the Design-Build Team shall construct full depth pavement in all areas of
pavement removal, widening or re-alignment. In no case shall the existing pavement width
be narrowed.

e The length of overlay, wedging, and new pavement at the proposed bridge shall extend a
minimum 150 feet from the ends of the proposed structure (fill face) and excludes the
bridge length. The Design-Build Team shall provide a grade for the project limits which
provides the most desirable grade ties to existing within project limits.

e The Design-Build Team shall pave to the face of guardrail for its full length and taper at an
8:1 ratio to the proposed edge of pavement.

e Unless noted otherwise elsewhere in the RFP, all guardrail should be designed and placed in
accordance with the January 2018 NCDOT Standard Drawings and/or approved details in
lieu of standards. Unless noted otherwise elsewhere in the RFP, for subregional bridges, the
length of guardrail installed shall be based on the length provided in the NCDOT Sub
Regional Tier Design Guidelines for Bridge Projects dated February 2008.

e A crest vertical curve high point is permitted on a bridge or approach slab provided the
Design-Build Team can demonstrate that (1) the design directs water off the travel lanes in
an effective manner and (2) providing a tangent grade on the structure would create

40
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